

	VENDOR	Attended Mandatory Meeting	1 Original & Copies	Bid Bond	Proof of Insurance	B*	C*	E*	F*	H*	I*	Total Base Bid
4.	West Construction Inc. 313 South Dixie Highway, Suite 4-5 Lake Worth, FL 33460 Contact: Martha A. Morgan 561-588-2027	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	\$177,770.00

AFTER THE BID OPENING, THE BIDS WERE TURNED OVER TO THE FOLLOWING FOR FURTHER REVIEW AND TABULATION:

Fred Boetscher, Public Utility Management and Planning Services, Inc.
Rosina Navarro, City Engineer
Deanna Orlando, Director of Public Services and Utilities
Tania Skowis, Purchasing & Contracts Coordinator, Finance Department


It should be noted that on the Blueprint bid, there was a minor math error that is inconsequential to the overall bid amounts or bid order (see attached unit price summary – highlights are the errors).

I attempted to confirm the references for Blueprint Industrial Contractors. The first three projects, the person referenced had never heard of them. The fourth person did not return my call. The fifth reference also had not heard of them but thought the person listed in the bid might have worked on another project. The bidder also listed the City, but one of the references for the City had never heard of them and the second said they were difficult to work with and did not understand working with a City. Project took a long time to start, although the work was good. His projects were small. I have discussed this with you and the City Attorney.

I talked with Blueprint Industrial Contractors and explained the insufficiency of their references. They faxed me 5 more. I called several. They were insurance agencies that use Blueprint to fix driveways and roofs. All are small jobs. None were related to pavers according to the references. The work was good, but they noted that Blueprint is a one person firm and the principal contracts all work to subs. Working with Davis Bacon and other issues the City requires does not occur in the other projects.

Based on the bids received, the project consultant recommends rejecting the low bidder and awarding the bid to the second lowest bidder, DP Development, Inc. in the amount of \$140,395.00. Should you have any questions, please let me know.

Sincerely,



Frederick Boetscher, Ph.D., P.E. President

OASIS 6 ITEM NO	DESCRIPTION OF WORK	UNIT QTY	UNITS	West Construction		Weekly Asphalt		DP Development		Blueprint		Engineer's Es	
				UN PR BID	TOTAL BID COST	UNIT PRICE BID	TOTAL BID COST	UNIT PRICE BID	TOTAL BID COST	UNIT PRICE BID	TOTAL BID COST	UNIT PRICE BID	TOTAL BID COST
1	Mobilization	1	LS	\$ 7,500.00	\$ 19,000.00	\$ 19,000.00	\$ 13,450.00	\$ 13,450.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
2	Clearing and Demolition	1	LS	\$ 6,700.00	\$ 26,106.00	\$ 26,106.00	\$ 19,950.00	\$ 19,950.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 10,000.00	\$ 10,000.00
3	Permit Allowance	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00
4	"Oasis"-Type Street Signs	4	EA	\$ 4,400.00	\$ 995.22	\$ 3,980.88	\$ 1,550.00	\$ 6,200.00	\$ 1,000.00	\$ 4,000.00	\$ 850.00	\$ 3,400.00	\$ 3,400.00
5	Permeable Pavers Bricks	6,150	SF	\$ 43,050.00	\$ 18.50	\$ 113,775.00	\$ 5.75	\$ 35,362.50	\$ 3.30	\$ 20,295.00	\$ 5.00	\$ 30,750.00	\$ 30,750.00
6	Bedding Sand	60	tn	\$ 5,400.00	\$ 0.01	\$ 0.60	\$ 50.00	\$ 3,000.00	\$ 30.00	\$ 1,800.00	\$ 18.00	\$ 1,080.00	\$ 1,080.00
7	4 in limerock base	110	tn	\$ 7,920.00	\$ 0.01	\$ 1.10	\$ 15.00	\$ 1,650.00	\$ 30.00	\$ 3,300.00	\$ 13.00	\$ 1,430.00	\$ 1,430.00
8	12 in subbase	300	tn	\$ 21,600.00	\$ 0.01	\$ 3.00	\$ 2.00	\$ 600.00	\$ 30.00	\$ 9,000.00	\$ 12.00	\$ 3,600.00	\$ 3,600.00
9	Fillin riverrock pebbles	25	tn	\$ 6,750.00	\$ 0.01	\$ 0.25	\$ 15.00	\$ 375.00	\$ 30.00	\$ 750.00	\$ 12.00	\$ 300.00	\$ 300.00
10	Entrance sign	4	EA	\$ 3,600.00	\$ 619.66	\$ 2,478.64	\$ 950.00	\$ 3,800.00	\$ 1,000.00	\$ 4,000.00	\$ 650.00	\$ 2,600.00	\$ 2,600.00
11	Header Curb 12 x 12 inch	2,550	LF	\$ 63,750.00	\$ 32.80	\$ 83,640.00	\$ 19.25	\$ 49,087.50	\$ 15.75	\$ 40,162.50	\$ 30.00	\$ 76,500.00	\$ 76,500.00
12	Mail Boxes with Decorative Post	0	EA	\$ -	\$ -	\$ -	\$ 500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
13	Decorative Solar Lights	0	EA	\$ -	\$ -	\$ -	\$ 18,250.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
14	Optional: 8-ft Trees (Silver Buttonwood)	0	EA	\$ -	\$ -	\$ -	\$ 7.50	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
15	Remove Concrete Driveways	8	EA	\$ 2,000.00	\$ 107.00	\$ 856.00	\$ 225.00	\$ 1,800.00	\$ 800.00	\$ 6,400.00	\$ 250.00	\$ 2,000.00	\$ 2,000.00
16	Sod, etc	20	SY	\$ 100.00	\$ 16.00	\$ 320.00	\$ 6.00	\$ 120.00	\$ 15.00	\$ 300.00	\$ 5.00	\$ 100.00	\$ 100.00
GRAND TOTALS					\$ 177,770.00	\$ 255,161.47	\$ 140,395.00	\$ 120,007.50	\$ 144,260.00				

Certified by:
Frederick Bloetscher, Ph.D., P.E.
License # 42335