

**Bid Tabulation - Summary**

**Project Name: Dania Beach US-1 (SR-5/A1A) Right-of-Way Improvements**

**City Bid No.: 10-016**

Item No.	Bidders	Enco, LLC	Green Construction Technologies	Miguel Lopez Jr, Inc.	Team Contracting	Weekley Asphalt Paving
1	Phase 1 Sub-total Base Bid	\$429,492.26	\$469,288.85	\$481,469.10	\$601,238.39	\$520,513.21
2	Phase 2 Sub-total Base Bid	\$551,980.41	\$351,547.27	\$366,092.68	\$456,044.44	\$393,500.98
3	<b>Total Base Bid (Items No. 1 + 2 )</b>	<b>\$981,472.67</b>	<b>\$820,836.12</b>	<b>\$847,561.78</b>	<b>\$1,057,282.83</b>	<b>\$914,014.19</b>
4	<b>Amount Higher Than Lowest Bidder:</b>	\$160,636.55	\$0.00	\$26,725.66	\$236,446.71	\$93,178.07
5	<b>Bidder's Place:</b>	<b>4</b>	<b>1</b>	<b>2</b>	<b>5</b>	<b>3</b>
6	<b>Alternative Bid Item No.1</b>					
7	Excavate and Export existing soils from landscape verges to a 2' foot depth (As Per Plans)	\$30,375.00	\$19,440.00	\$24,300.00	\$26,730.00	\$21,262.50
8	Planting Soil Replace and Grade (As Per Plans)	\$42,525.00	\$38,880.00	\$30,375.00	\$34,020.00	\$25,515.00
9	<b>Total Alternative Bid Item No.1 (Phase 1 &amp; Phase 2)</b>	<b>\$72,900.00</b>	<b>\$58,320.00</b>	<b>\$54,675.00</b>	<b>\$60,750.00</b>	<b>\$46,777.50</b>
10	<b>Total Base Bid &amp; Add-Alternate No. 1 (Items No. 3 + 7)</b>	<b>\$1,054,372.67</b>	<b>\$879,156.12</b>	<b>\$902,236.78</b>	<b>\$1,118,032.83</b>	<b>\$960,791.69</b>
11	<b>Bidder's Place:</b>	<b>4</b>	<b>1</b>	<b>2</b>	<b>5</b>	<b>3</b>