
       

August 11, 2014 
 

 

       

 

Mr. Robert  Baldwin 

City Manager 

City of Dania Beach 

100 W. Dania Beach Boulevard 

Dania Beach, FL 33004 
 

       

 

RE: Remodel/Redesign Basin 5 Drainage Improvements (Phase II) 

 CGA Proposal No. 09-2777.9 
 

 

       

Dear Mr. Baldwin, 
 

 

       

This proposal is submitted in response to your request for CGA to  update the plans 

and specifications for the Basin 5 Phase II drainage improvements project. The scope 

of services identified herein includes the remodeling of the Basin 5 area using the 

current Phase I bid plans, and developing the Phase II plans and specifications to bid 

documents. Assistance during bidding and construction phase services shall be 

included under a supplemental agreement. 
 

 

       

 
 

 

       

 

I. Professional Engineering Services 

   

 A. Civil Engineering 

    

  1. Design Services 

     

   • Review and recalculate the Basin 5 ICPR model to incorporate 

changes made to the Meadowbrook Pump Station (Phase I). 

      

    - Provide new pump selection based on the updated ICPR 

model. 

       

    - Review and, if needed, Re-design submersible pump 

stations to accommodate the updated pump selection. 

       

    - Update site plans and detail sheets to reflect new pump 

station sizes.  
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   • Review existing topography at the intersection of SE 5th 

Avenue and SE 3rd Street and provide a design which addresses 

ADA requirement deficiencies. 

      

   • Update the Phase II plans based on the redesigned Phase I 

improvements. 

      

   • Prepare for and attend four (4) two-hour progress meetings with 

the City of Dania Beach. 

      

   • Prepare for and attend one (1) public meeting to answer any 

questions relative to the Phase II improvements. 

      

   • Prepare Instrumentation and Control plans to provide SCADA 

for remote monitoring of the three (3) pump stations. 

      

    - Electrical engineering provisions for remote monitoring 

RTUs for the three proposed pumping stations. 

       

   • Coordinate the closure of the existing drainage wells not 

intended to be reused. 

      

   • Update engineer's estimate of probable cost. 

      

   • Update specifications to meet current standards and new pump 

selection. 

      

   • Coordinate soft digs for utility conflict resolution. 

      

   • SE 3rd Street and SE 3rd Avenue intersection analysis and 

redesign. 

      

    - Analysis shall include review of the existing storm water 

runoff patterns. 

       

    - Investigation of subsurface infrastructure in order to 

clarify discrepancies discovered during the Phase I 

construction.   
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    - Preparation of plans for the redesign of the intersection 

grading and collection system. 

       

  2. Permitting Services 

     

   • Prepare and submit permit revision packages to the agencies 

below, and coordinate the process involving their approvals: 

      

    - South Florida Water Management District (Environmental 

Resource Permit) 

       

    - Broward County Environmental Protection and Growth 

Management Department (If Necessary)  

       

    - FDEP (Drainage Wells) 

       

  3. Assistance during bidding 

     

   • This proposal does not include assistance during bidding. These 

services shall be provided under a supplemental agreement. 

      

  4. Engineering During Construction 

     

   • This proposal does not include construction phase services. 

These services shall be provided under a supplemental 

agreement. 

      

  5. Sub Consultants 

     

   • Geotechnical Consultant: Provide an engineering report 

including a description of findings, general site preparation and 

foundation design recommendations for support, graphic logs of 

the test borings, and a test boring location plan. 

      

    - Perform fifty-six (56), Standard Penetration Test (SPT) 

borings to a depth of 15 feet. 

  

 B. Electrical Engineering 

   

  1. Update electrical site plan 
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  2. Update electrical engineering design for three proposed pump stations 

due to re-modeling 

     

  3. Includes renewed coordination with FPL regarding the revisions in 

establishing three electrical service points 

     

  4. Assistance during bidding 

     

   • This proposal does not include assistance during bidding.  These 

services shall be provided under a supplemental agreement. 

      

  5. Engineering During Construction 

     

   • This proposal does not include construction phase services.  

These services shall be provided under a supplemental 

agreement. 

       

II. Professional Environmental Services 

   

 A. Coordinate with and submit final required documents to the agencies to 

allow issuance of environmental permits from Broward County, the 

SFWMD and the ACOE.   

    

III. Professional Surveying Services 

   

 A. CGA shall perform an investigation of the subsurface utilities within the 

project area in locations determined to have a high probability of potential 

utility conflicts. CGA shall provide labor services to collect GPS 

coordinates of underground utilities for up to forty (40) test holes in 

locations determined by the Engineer of Record (EOR). Using our slurry 

excavation system we will find and expose existing utilities following the 

ASCE Standard CI/ASCE 38-02 Utility Quality Level of Service 

designation and provide a Level D (Utility record research), Level C 

(Surveying and Plotting), Level B (Geophysical methods) and level A 

(Excavation) deliverable product. 

    

 B. Miscellaneous Survey. 

   

  1. Provide topographic/design survey of the intersection of SE 3rd 

Avenue and SE 3rd Street as directed by the Engineer of Record. 
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  2. Provide design survey at locations specified by the Engineer of 

Record in order to capture changes to the existing conditions. 

     

      

       
 

 

       

BASIS OF PROPOSAL  

• Any opinion of the construction cost prepared by Calvin, Giordano & Associates, 

Inc. represents its judgment as a design professional and is supplied for the 

general guidance of the CLIENT since Calvin, Giordano & Associates, Inc. has 

no control over the cost of labor and material, or over competitive bidding or 

market conditions.  Calvin, Giordano & Associates, Inc. does not guarantee the 

accuracy of such opinions as compared to contractor bids or actual cost to the 

CLIENT. 

• Any outside engineering services, studies, or laboratory testing not specifically 

mentioned in the Scope of Services will be the responsibility of the CLIENT.  

All municipal, permit, and agency fees as well as Title Certificates will be paid 

by the CLIENT. 

• Basic services outlined within this proposal shall be considered complete when 

the project plans are submitted to the regulatory agencies for Certification. 

• Calvin, Giordano & Associates, Inc. is performing the consultant services set 

forth in this Agreement strictly as a professional consultant to CLIENT.  Nothing 

contained in this Agreement shall create any contractual relationship between 

Calvin, Giordano & Associates, Inc. and any contractor or subcontractor 

performing construction activities on the project, or any of CLIENT’s other 

professional consultants. 

• Calvin, Giordano & Associates, Inc. is performing the surveying services set 

forth in this Agreement strictly as a professional consultant to CLIENT.  Nothing 

contained in this Agreement shall create any contractual relationship between 

Calvin, Giordano & Associates and any contractor or subcontractor performing 

construction activities on the project, or any of CLIENT’s other professional 

consultants. 

• Calvin, Giordano & Associates, Inc. shall not be responsible for the contractor’s 

schedules or failure to carry out the construction in accordance with the 

construction documents.  Calvin, Giordano & Associates, Inc. shall not have 

control over or charge of acts or omissions of the contractor, subcontractors, or 

their agents or employees, or of any other persons performing portions of the 

construction. 

• Calvin, Giordano & Associates, Inc. will require that all consultants carry proper 

insurance, including professional liability insurance, if appropriate. 

• Permit construction certification will include one partial and one final inspection. 
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ADDITIONAL FEES 
 

    

The following services are NOT included in this proposal and will be considered 

Additional Services, which will be addressed in a separate contractual agreement.  The 

services include but are not limited to: 
 

 

• Architectural, structural (i.e., retaining walls, bridges, docks), mechanical (i.e., 

fire pumps), fire protection, geotechnical and testing, environmental assessment,  

power, gas, telephone, cable television, site lighting services. 

• Calculations for needed fire flow for site demands, based on building type use 

and size, if required. 

• Calculations of off-site flood stages. 

• Construction quality control inspections. 

• Off-site engineering and negotiations for off-site easements, if required (other 

than as specified in the Scope of Services). 

• Permit application or negotiation with permitting authorities other than those 

specifically listed herein. 

• Preparation of construction contract documents, other than drawings and 

technical specifications (e.g., bid schedule, project manual); 

• Professional land surveying not included in the scope of services (i.e., buried 

utility investigation, easement research, condominium documents, project stake-

out and as-built drawings). 

• Professional services required due to conditions different from those itemized 

under the Scope of Services or due to events beyond the control of Calvin, 

Giordano & Associates, Inc. 

• Professional services required, due to changes in the site plan initiated by the 

CLIENT, their representatives or other consultants (e.g., architects, landscape 

architects, etc.) after either design or preparation of the construction drawings 

has commenced. 

• Re-review of rejected shop drawings. 

• Review and approval of Contractor pay requests. 

• Review of Data supplied by the CLIENT (i.e. GIS data sets, databases, aerial 

images, etc.) required for integration into this project. 

• Review of shop drawings for contractor or Client selected alternatives, materials, 

products, etc. 

• Special shop drawing annotation and modification to expedite shop drawing 

approval process. 

• Updated boundary survey, site evaluation or closing assistance work, unless 

specified above. 
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REIMBURSABLE EXPENSES 
 

Calvin, Giordano & Associates, Inc. and its consultants will be reimbursed for the 

printing of drawings and specifications, deliveries, Federal Express services, required 

travel time and travel expenses, long distance telephone calls, fax transmittals, postage, 

fees paid for securing approval of authorities having jurisdiction over the project, 

renderings, models and mock-ups required by CLIENT, as required.  Reimbursable 

expenses and sub-consultant invoices will be billed directly to the CLIENT at a 

multiplier of 1.25. 
 

 

       

MEETING ATTENDANCE 
 

   

Due to the difficulties of predicting the number or duration of meetings, no meetings 

other than those listed above, are included in the Schedule of Fees shown below.  

Preparation for and meeting attendance, as necessary, will be provided on a time and 

materials basis and will be billed at the standard hourly rates in accordance with the 

attached Hourly Rate Schedule. 
 

 

       

SCHEDULE OF FEES 
 

     

Calvin, Giordano & Associates, Inc. will perform the Scope of Services for a lump 

sum  fee as shown in the proposed Schedule of Fees: 
 

 

       

PROPOSED SCHEDULE OF FEES 

       

I Professional Engineering Services  

 A Professional Civil Engineering Services $99,005.00 

  Final Engineering  

 SCADA Design $9,280.00 

Update Specifications $7,040.00 

Utility Coordination $2,000.00 

Project Management/General Tasks $6,960.00 

Meetings with the Client $2,610.00 

Paving, Grading & Drainage Plans $28,120.00 

Final Flood Routing Calculations $11,600.00 

Update Budget Level Cost Estimate $1,000.00 

Quality Control $10,720.00 
  

Engineering Permitting  

 Pre-Application Meeting (1 per Agency) $1,305.00 

Review Agency Comments $870.00 

Respond to Agency Comments $5,000.00 
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Sub-Consultant  

 Geotech Consultant $12,500.00 
  

 

 

       

 B Professional Electrical Engineering Services $14,905.00 

  Electrical Engineering  

 Quality Control Review $1,040.00 

Design electrical power feed, circuiting, and 

controls. 

$5,000.00 

Electrical plans development $4,560.00 

Pump Controls Design and Review $1,305.00 

Specs preparation including generator sizing and 

specs 

$3,000.00 

  

  

       

II Professional Environmental Services $3,250.00 

  Environmental  

 Wetland ERP Permitting $3,250.00 
  

  

       

III Professional Surveying Services $36,300.00 

  Survey  

 SUE $26,300.00 
  

Other Survey Work Activity $10,000.00 

  
  

       

IV Meetings not included in I thru III Hourly 

       

  TOTAL   (Plus Hourly Services) $153,460.00 
  

       

TERMS OF THE AGREEMENT 

• All aspects of GIS data development created by Calvin, Giordano & Associates, 

Inc., will be property of the CLIENT and will be given to the CLIENT at time of 

project completion. 

• Calvin, Giordano & Associates, Inc. and the CLIENT agree by their signatures 

on this document that each party will not hire or attempt to hire any staff from 

the other party while under contract together. 

• Calvin, Giordano & Associates, Inc. is preparing and providing drawings, plans, 
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specifications and other documents as outlined in the scope of services for this 

Agreement for use in the construction of this project, based upon design and 

construction criteria prepared and provided by others, including but not limited to 

the CLIENT and CLIENT’s consultants. Calvin, Giordano & Associates, Inc. is 

not responsible for any errors and omissions in the aforesaid design and 

construction criteria provided by others. 

• CLIENT agrees to indemnify, hold harmless and, at Calvin, Giordano & 

Associates, Inc.’s option, defend or pay for an attorney selected by Calvin, 

Giordano & Associates, Inc., to defend Calvin, Giordano & Associates, Inc., its 

officers, agents, servants, and employees against any and all claims, losses, 

liabilities, and expenditures of any kind, including attorney fees, any appellate 

attorney costs, court costs, and expenses, caused by, arising from, or related to 

any acts, omissions or negligence of CLIENT or its consultants. 

• CLIENT agrees to limit Calvin, Giordano, & Associates, Inc.’s liability for any 

and all claims that CLIENT may assert on its own behalf or on behalf of another, 

including but not limited to claims for breach of contract or breach of warranty, 

to the amount of fees paid to Calvin, Giordano & Associates, Inc., pursuant to 

this Agreement.  

• Drawings, specifications, and other documents and electronic data furnished by 

Calvin, Giordano & Associates, Inc. in connection with this project are 

instruments of service.  All original instruments of service shall be retained by 

Calvin, Giordano & Associates, Inc. and will remain their property, with all 

common law, statutory and other reserved rights, including copyright, in those 

instruments.  This information provided in the instruments of service is 

proprietary and will not be shared with others without prior written consent.  The 

CLIENT may request reproducible copies, and all original documents upon 

payment of all outstanding invoices, and expenses. 

• In the event of termination in accordance with this Agreement or termination not 

the fault of Calvin, Giordano & Associates, Inc., Calvin, Giordano & Associates, 

Inc. shall be compensated for services properly performed prior to receipt of 

notice of termination, together with Reimbursable Expenses then due. 

• Invoices for work accomplished to date will be submitted monthly and are 

payable within thirty (30) days.  The CLIENT will pay invoices upon receipt and 

understands interest charges of 1.5% per month will be applied to any unpaid 

balance past thirty (30) days.  Calvin, Giordano & Associates, Inc. may elect to 

stop work until payment is received.  If work is stopped for thirty (30) days or 

more, Calvin, Giordano & Associates, Inc. may request compensation for start-

up costs when work resumes. 

• The CLIENT or their representative shall be available to meet with Calvin, 

Giordano & Associates, Inc. and provide decisions in a timely manner 

throughout the course of the project.  The CLIENT will provide all plans and 

other pertinent information, which are necessary for Calvin, Giordano & 

Associates, Inc. to provide complete professional services as outlined in this 

contract. 
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• The terms of Agreement shall be valid for the Client’s acceptance for a period of 

thirty (30) days from the date of execution by Calvin, Giordano & Associates, 

Inc. after which time this contract offer becomes null and void if not accepted 

formally (evidenced by receipt of an executed copy of this document).  All rates 

and fees quoted in this document shall be effective for a period of six (6) months, 

after which time they may be renegotiated with the CLIENT. 

• This Agreement may be terminated by either party upon not less than seven (7) 

days written notice should the other party fail substantially to perform in 

accordance with the terms of this Agreement through no fault of the party 

initiating the termination.  Failure of CLIENT to make payments to Calvin, 

Giordano & Associates, Inc., in accordance with this Agreement, shall be 

considered substantial nonperformance and cause for termination. 
 

       

MISCELLANEOUS PROVISIONS 

• CLIENT and Calvin, Giordano & Associates, Inc., respectively, bind themselves, 

their partners, successors, assigns, and legal representatives to the other party to 

this Agreement and to the partners, successors, assigns, and legal representatives 

of such other party with respect to all covenants of this Agreement.  Neither 

CLIENT nor Calvin, Giordano & Associates, Inc. shall assign this Agreement 

without written consent of the other. 

• This Agreement represents the entire and integrated agreement between the 

CLIENT and Calvin, Giordano & Associates, Inc. and supersedes all prior 

negotiations, representations or agreements, either written or oral.  This 

Agreement may be amended only by written instrument signed by both Calvin, 

Giordano & Associates, Inc. and the CLIENT. 

• Unless otherwise provided, this Agreement shall be governed by the law of the 

place where the project is located. 
 

 

       

TERMINATION OF THE AGREEMENT 

• This Agreement may be terminated by either party upon not less than seven (7) 

days written notice should the other party fail substantially to perform in 

accordance with the terms of this Agreement through no fault of the party 

initiating the termination.  Failure of CLIENT to make payments to Calvin, 

Giordano & Associates, Inc., in accordance with this Agreement, shall be 

considered substantial nonperformance and cause for termination. 

• In the event of termination in accordance with this Agreement or termination not 

the fault of Calvin, Giordano & Associates, Inc., Calvin, Giordano & Associates, 

Inc. shall be compensated for services properly performed prior to receipt of 

notice of termination, together with Reimbursable Expenses then due. 
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We appreciate the opportunity to submit this proposal.  Calvin, Giordano & 

Associates, Inc. is prepared with the necessary manpower to proceed with the 

proposed scope of services upon receipt of the executed authorization.  Our personnel 

are committed to completing the project in a timely manner.  Please indicate your 

acceptance of this proposal by signing below and returning one executed copy of the 

contract to this office.  We look forward to working with you in making this project a 

success. 
 

 

       

Sincerely, 

 

 

CALVIN, GIORDANO & ASSOCIATES, INC.  

 

 

 

Dennis J. Giordano 

President 
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Cost of these services are $153,460.00 plus hourly as noted in fee breakdown. 
 

 

                

ACCEPTANCE OF CONTRACT 
 

         

                

CALVIN, GIORDANO & ASSOCIATES, INC.  
 

         

                

By: 
 

        

Date: 
 

   

                
 

Name: 
 

  

Dennis J. Giordano 
 

      

 

Title: 
 

 

President 
 

       

                

By: 
 

        

Date: 
 

   

                

 

Name: 
 

 

Mr. Robert  Baldwin 
 

       

 

Title: 
 

City Manager 
 

        

 

By: 
 

        

Date: 
 

 

              

 

Name: 
 

 

Mr. Dominic F. Orlando, P.E 
 

     

 

Title: 
 

Public Works Director 

As to “scope of services” 
 

      

 



Hours Summary - Detail
Civil Engineering Fort Lauderdale

Engineering Permitting

Work Activity Position Hrs. Rate Total

Pre-Application Meeting (1 
per Agency)

Project Manager IV 9 $145.00 $1,305.00

Respond to Agency 
Comments

Project Engineer III 40 $125.00 $5,000.00

Review Agency Comments Project Manager IV 6 $145.00 $870.00

Total Engineering Permitting 55 $7,175.00

Final Engineering

Work Activity Position Hrs. Rate Total

Final Flood Routing 
Calculations

Project Manager IV 80 $145.00 $11,600.00

Meetings with the Client Project Manager IV 18 $145.00 $2,610.00

Paving, Grading & Drainage 
Plans

Project Engineer III 160 $125.00 $20,000.00

Paving, Grading & Drainage 
Plans

Project Manager IV 56 $145.00 $8,120.00

Project Management/General 
Tasks

Project Manager IV 48 $145.00 $6,960.00

Quality Control Project Manager IV 32 $145.00 $4,640.00

Quality Control Associate 
Engineering VI

32 $190.00 $6,080.00

SCADA Design Project Manager IV 64 $145.00 $9,280.00

Update Budget Level Cost 
Estimate

Project Engineer III 8 $125.00 $1,000.00

Update Specifications Project Engineer III 32 $125.00 $4,000.00

Update Specifications Associate 
Engineering VI

16 $190.00 $3,040.00

Utility Coordination Project Engineer III 16 $125.00 $2,000.00

Total Final Engineering 562 $79,330.00

Sub-Consultant

Work Activity Position Hrs. Rate Total

Sub-Consultant Geotech Consultant 1 $12,500.0
0

$12,500.00

Total Sub-Consultant 1 $12,500.00

Total Civil Engineering Fort Lauderdale 618 $99,005.00



Electrical Engineering Fort Lauderdale

Electrical Engineering

Work Activity Position Hrs. Rate Total

Design electrical power feed, 
circuiting, and controls.

Project Engineer III 40 $125.00 $5,000.00

Electrical plans development Eng CADD 
Technician

48 $95.00 $4,560.00

Pump Controls Design and 
Review

Project Manager IV 9 $145.00 $1,305.00

Quality Control Review Associate 
Engineering VI

2 $190.00 $380.00

Quality Control Review Director 
Engineering V

4 $165.00 $660.00

Specs preparation including 
generator sizing and specs

Project Engineer III 24 $125.00 $3,000.00

Total Electrical Engineering 127 $14,905.00

Total Electrical Engineering Fort Lauderdale 127 $14,905.00

Environmental Fort Lauderdale

Environmental

Work Activity Position Hrs. Rate Total

Wetland ERP Permitting Environmental 
Administrator

26 $125.00 $3,250.00

Total Environmental 26 $3,250.00

Total Environmental Fort Lauderdale 26 $3,250.00

Surveying Fort Lauderdale

Other Survey Work Activity

Work Activity Position Hrs. Rate Total

Misc. Survey services Unit 1 $10,000.0
0

$10,000.00

Total Other Survey Work Activity 1 $10,000.00

SUE

Work Activity Position Hrs. Rate Total

SUE Unit 40 $605.00 $24,200.00



Surveying Fort Lauderdale

SUE

Work Activity Position Hrs. Rate Total

SUE Survey File 
Compilation

20 $105.00 $2,100.00

Total SUE 60 $26,300.00

Total Surveying Fort Lauderdale 61 $36,300.00

Proposal Total 832 $153,460.00
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PROFESSIONAL FEE SCHEDULE 
Principal 215.00  LANDSCAPE ARCHITECT  
Contract Administrator 190.00  Associate, Landscape Architect 165.00 
Project Administrator 165.00  Senior Landscape Architect 130.00 
Executive Assistant / Clerical 75.00  Environmental Administrator 125.00 
   Landscape Architect 115.00 
ENGINEERING   Environmental Specialist 105.00 
Associate, Engineering (VI) 190.00  Landscape CADD Technician 95.00 
Director, Engineering (V) 165.00  Environmental Assistant 85.00 
Project Manager (IV) 145.00  Landscape Inspector/Arborist 105.00 
Project Engineer (III) 125.00  Landscape Designer 115.00 
Engineer (II) 105.00  Landscape Site Plan Reviewer 130.00 
Jr. Engineer (I) 100.00    
Engineer Technician 105.00  SURVEYING  
Senior CADD Tech Manager 115.00  Associate, Surveying 165.00 
CADD Technician 95.00  Senior Registered Surveyor 145.00 
Traffic Engineer (II) 125.00  Survey Crew 135.00 
Traffic Engineer (I) 100.00  Registered Surveyor 130.00 
Traffic Technician 90.00  Survey Coordinator 105.00 
Permit Administrator 90.00  CADD Technician 95.00 
   3D Laser Scanner 355.00 
DATA TECH DEVELOPMENT   Hydrographic Survey Crew 330.00 
Associate, Data Tech Dev. 165.00  G.P.S. Survey Crew 155.00 
GIS Coordinator 145.00  Sub-meter G.P.S 75.00 
GIS Specialist 125.00  Soft Dig (per hole) 480.00 
Multi-Media 3D Developer 115.00  Utility Locates (per hour) 205.00 
GIS Technician 100.00    
Sr. Applications Developer  165.00  INDOOR AIR QUALITY SERVICES  
Applications Developer 135.00  Sr. Environmental Scientist 115.00 
Network Administrator 155.00  Environmental Scientist 100.00 
System Support Specialist 115.00    
IT Support Specialist 85.00  CONSTRUCTION  
   Associate, Construction 165.00 
GOVERNMENTAL SERVICES   Construction Management Director 135.00 
Associate, VP 190.00  Construction Manager 125.00 
Director of Code Enforcement 145.00  Senior Inspector 100.00 
Director of Building Code 145.00  Inspector 90.00 
Project Manager 145.00  Construction Coordinator 90.00 
Grants Administrator 125.00    
Code Enforcement Field Supervisor 110.00  EMERGENCY MANAGEMENT  
Code Enforcement Field Inspector 90.00  Director 145.00 
Building Official 115.00  Planner 105.00 
Building Plans Reviewer  90.00  Assistant Planner 90.00 
Building Inspector 90.00    
Permit Processor  75.00  PLANNING  
   Associate, Planning 175.00 
REDEVELOPMENT & URBAN DESIGN   Director of Planning 145.00 
Revitalization Project Director/Manager 165.00  Planning Administrator 135.00 
Revitalization Coordinator 130.00  Assistant Director 125.00 
Alternative Funding/Technician 100.00  Senior Planner 125.00 
Commercial Zoning Administrator 130.00  Assistant Planner 90.00 
Redevelopment Planner 105.00    
Specialist/Downtown Manager 100.00  EXPERT WITNESS  
Municipal Administrator 165.00  Principal/Associate 330.00 
Municipal Assistant Administrator 130.00  Registered Engineer/Surveyor 280.00 
Municipal Department/Division Head 105.00  Project Engineer 230.00 

 

 
Effective February 1, 2011 

In addition to the hourly rates listed above, charges will include direct out-of-pocket expenses 
such as reproduction, overnight mail, and other reimbursables billed at a multiplier of 1.25. 
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