



Hinterland Group, Inc.
 992 W. 15th Street
 Riviera Beach, 33404

Estimate

Date	Estimate #
04/26/2016	1528
	Exp. Date

Address
City of Dania Beach 100 W Dania Bch. Blvd Dania Beach, FL 33004

P.O. Number
LS #4,11, and 12 Repairs

Date	Activity	Quantity	Rate	Amount
04/26/2016	Replace Check Valves at LS #4 - Line Item #119	2	1,900.00	3,800.00
04/26/2016	6" DIP Wet Well Discharge Downpipe (LS#4) - Line Item #22	16	340.00	5,440.00
04/26/2016	6" MJ Restraint (LS #4) - Line Item #37	2	100.00	200.00
04/26/2016	Replace Check Valves at LS #11 - Line Item #120	2	2,700.00	5,400.00
04/26/2016	8" DIP Wet Well Discharge Downpipe (LS #11) - Line Item #23	16	375.00	6,000.00
04/26/2016	8" MJ Restraints (LS #11) - Line Item #38	2	100.00	200.00
04/26/2016	Replace Check Valves at LS #12 - Line Item #120	2	2,700.00	5,400.00
04/26/2016	8" DIP Wet Well Discharge Downpipe (LS #12) - Line Item #23	20	375.00	7,500.00
04/26/2016	8" MJ Restraints (LS #12) - Line Item #38	2	100.00	200.00
04/26/2016	Submersible Guide Rails (LS #12) - Line Item #79	50	80.00	4,000.00

Quote is based off pricing on PBC Contract #14-047. Quote includes only work as listed above. Bypass is not anticipated assuming both pumps in each station operate.

Total	\$38,140.00
--------------	--------------------

Accepted By _____ Accepted Date _____